San Ildefonso Housing Authority
02 Tunyo Po
Santa Fe, NM 87506

ADVERTISEMENT FOR BIDS
October 12, 2022
SAN ILDEFONSO HOUSING AUTHORITY (SIHA)
ENGINEERING CONSULTANT SERVICES
Sealed Bids for Engineering Consultant Services for the Deer Tail Vista Phase 2 Housing
Subdivision Infrastructure Project will be received by the Pueblo by: Scott Beckman, Director, San
Ildefonso Housing Authority, 02 Tunyo Po, Santa Fe, NM 87506 until 5:00 p.m. MST, November
11, 2022
Project Description:
The Infrastructure Project is comprised of:
1. Preliminary Engineering Report, Environmental Assessment, Property Surveying
2. Project Design, Contract Documents, and Permits
3. Bidding and Negotiations
4. Construction Administration
The Bidding Documents, named “SIHA RFP_DTV2 Engineering” and any subsequent addenda,
may be obtained at the Jobs/RFPs tab of the Pueblo de San Ildefonso’s website:
www.sanipueblo.org. Bidders are responsible for monitoring the website referenced above for
notifications of changes and addenda related to this project.
Please direct any questions regarding the Bidding Documents or RFP process to Scott Beckman,
Director, SIHA, (505) 455-4170, scott@sanihousing.org.

San Ildefonso Housing Authority
02 Tunyo Po
Santa Fe, NM 87506

REQUEST FOR PROPOSALS (RFP)
ENGINEERING CONSULTANT SERVICES
for the
DEER TAIL VISTA PHASE 2 HOUSING SUBDIVISION INFRASTRUCTURE PROJECT

Release Date: Wednesday, October 12, 2022
Proposal Due Date: Friday, November 11, 2022

Contact for Request for Proposals:
Scott Beckman, Director, San Ildefonso Housing Authority
scott@sanihousing.org
505-455-4170

The Community
The history of the Pueblo de San Ildefonso—PoWoh-Geh-Owingeh—“Where the water cuts
through"— dates to 1300 A.D. when the Tewa
people moved from the cliffs of Bandelier in
New Mexico high country down to the current
location in the Rio Grande River valley. The
Pueblo is located about 24 miles north of Santa
Fe at the foot of Black Mesa where the Pueblo
held off Spanish soldiers during their
reconquest of New Mexico in 1694.
Today, the Pueblo is a flourishing community with about 800 residents. The homes of painters, jewelry
makers, potters, weavers, carvers, seamstresses, and moccasin makers throughout the pueblo are open
to the public for shopping. The pueblo is characterized by its adobe buildings, ceremonial kivas, a
central plaza, and a replica of the mission period church.
San Ildefonso Housing Authority (SIHA)
SIHA is the Tribally Designated Housing Entity (TDHE) for the Pueblo de San Ildefonso. The organization,
founded in 2022, is governed by a five-person Board of Directors nominated by the Governor and
appointed by the Council. SIHA is a full-service community development agency whose focus is on
providing new home ownership opportunities to Pueblo residents and housing rehabilitation services to
existing home owners.
Project Overview
Deer Tail Vista, Phase 2, will be built on a 21.66-acre site adjacent to a 10-unit subdivision known as
Deer Tail Vista, Phase 1. Originally designed as a 12-unit addition in a 100% complete plan set eight
years ago, SIHA believes it has obtained funding that allow it to incorporate a proposed 15-unit Phase 3
sketched in the Phase 2 plan set into an updated 27-site Deer Tail Vista, Phase 2.
The new site will be fully contoured and graded to control surface runoff and supply housing pads to
accommodate up to twenty-seven new homes. On-site and off-site infrastructure needed to service the
new homes, including surface drainage, water transmission and sewer conveyance will be provided.
Private service connections with existing electrical, gas, telephone, cable, internet and other services
provided in Phase 1 of the project should be extended into Phase 2 of the project.
The existing Deer Tail Road will be extended into the western portion of the master-planned housing
site and provide approximate 2200 feet of road access to the 27 new homesites. The road design
currently entails two 10-foot lanes with a centerline, curbs, and no shoulders.
SIHA is issuing this Request for Proposals to procure Engineering Consultants (PE) to provide the
planning, design, environmental, surveying, and construction management services needed to get
the Deer Tail Vista Phase 2 Housing Subdivision Infrastructure Project shovel-ready and under
construction as quickly as possible.
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Deer Tail Vista 2 Infrastructure Project Concept
Scope of Work
Subject to consultation with the selected Contractor, we envision the project unfolding in four phases.
Each phase of project development will include an updated analysis of the Consultant's Opinion of
Probable Construction Cost (OPCC) and will likely involve reporting meetings with Tribal Council and the
SIHA Board of Commissioners.
Phase 1: Engineering, Design, Environmental, and Surveying Activities
The initial phase will include preparation of a Preliminary Engineering Report (PER). Two components
are of particular interest:
•
•

Geotechnical study. Due to uneven soils composition, once parcels are surveyed, geotechnical
work needed to recommend placement and preparation of 27 home building pads on the
designated sites is needed.
Water pressure capacity confirmation. Using plans for a recently installed system providing
water to the neighborhood, verify the water pressure capacity to serve the proposed 27-unit
development.

An Environmental Assessment (EA) for the project will be completed. An existing environmental
assessment supporting development of the adjacent Deer Tail Vista, Phase 1, is available and contains
replicable information that should make production of an updated Environmental Assessment for Phase
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2 relatively easy. We’re hopeful this material can be used to create a “least cost” approach to this
aspect of the project but an EA reviewed and approved by appropriate agencies is a project deliverable.
Concurrently, Contractor will perform survey, title and platting work needed to prepare the site for
development. This will require a survey of the 21.66 development site for use in a master lease
agreement with the Pueblo de San Ildefonso as well as the description of 27 individual lots within the
larger parcel that will be the subject of lease agreements between SIHA and 27 individual future home
owners.
Phase 2: Project Design, Contract Documents, and Permits
The Consultant will be responsible for the preparation of the final design drawings, specifications and
contract documents.
The Contractor will support SIHA to identify and secure any necessary building approvals and permits
needed from regulatory agencies and service providers, including BIA right-of-way, that are not the
responsibility of the Construction Contractor.
Phase 3: Bidding and Negotiations
Following SIHA’s approval of the Construction Documents and of the latest preliminary estimate of
Construction Cost, Contractor shall assist the Owner in obtaining bids or negotiated proposals and assist
in awarding and preparing contracts for construction, in accordance with SIHA's procurement code. This
will include preparing brief scope of work statement for bid solicitation documents; recommend
construction timeline milestones, (substantial completion date); provide pre-bid meeting and support,
answer contractor questions, issue addenda; provide expertise on reasonableness of bid prices
obtained /recommendations on reduction of scope to best meet SIHA goals; facilitate pre-construction
meeting /meeting minutes; preparing bid tabulations, verifying bidder’s qualifications, and documenting
construction contractor selection process and ensuring contract execution in accordance with all
pertinent tribal, local, state, and federal laws applicable.
Phase 4: Construction Administration
Contractor will provide support SIHA in administration of the Deer Tail Vista 2 Infrastructure Project
during the Construction Work to ensure that the Construction Work complies with the Construction
Documents, including, without limitation, reviewing, pricing, and responding to change orders from
Subcontractors; processing pay submittals; responding to requests for information from Subcontractors
concerning the Construction Documents; review of Subcontractor applications for payment; price
estimating; schedule reviews; delay analyses; quality control; coordination preparation and review of
the Punch List; and preparation and review of required Record Documents and Closeout Documents,
including those required by funding agencies.
Resource Materials Available
We believe the following documents contain useful material that can inform planning a cost-effective
approach to the project.
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Deer Tail Vista 2 Housing Infrastructure Plan 100% Drawings
Environmental Assessment for the Deer Tail Subdivision Project
Deer Tail Vista 2 Water System Plans and Specifications (requested from Indian Health Service)
Submission Requirements
Submission Process and Deadline
All copies of proposals must be received by 5:00pm MST on Friday, November 11, 2022.
Applicants are required to submit one (1) electronic PDF and three (3) physical copies to the SIHA
by the deadline. Electronic copies shall be sent to SIHA Director, Scott Beckman at
scott@sanihousing.org.
Physical copies shall be sent to the following:
Scott Beckman, Director
San Ildefonso Housing Authority
02 Tunyo Po
Santa Fe, NM 87506
Submissions must either be delivered or placed in the mail in time to be received on the date and at the
time required. Proposals not in physical possession of the SIHA at the deadline will not be accepted.
All timely submissions will become property of SIHA and will not be returned to the respondent.
Submission Requirements
The proposal should address the following:

Experience & Qualifications
•
•

•

•

Cover Letter: Can include, but is not limited to, statement of understanding & approach to the
project. Letter is to be signed by a member of the organization having the authority to negotiate
and execute contracts on behalf of the firm.
Qualification of Team: List the composition of the Team for all contracts and phases of the
project. Clearly indicate all primary contacts and/or team leaders, and describe the respective
roles, responsibilities, related experience, and qualifications of each team member. Licensed
Professional Engineer (PE) team member required.
Specific Project Experience: Descriptions of completed, similar, or relevant project experience
that the Team has executed. Details should include the project scope and size, project budget
and ability to stay within the budget, types of services performed by Team, and any
affordability, sustainability, accessibility or other noteworthy details about the project.
List of References: Provide a minimum of three (3) client references with which the applicant
has provided similar design/build services within the last five years. Include the name,
telephone, and email and a description of the role and services provided to that contact.
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Technical Proposal
•

•
•
•
•
•

Project Approach: A description of the approach to be taken toward completion of the project,
an explanation of any variances to the proposed scope of work as outlined in the RFP, and any
insights into the project gained as a result of developing the proposal. The Proposal shall provide
a detailed description of the proposed approach to all phases of the Project: Study and Report
Phase (PER), Design Phase, Bidding and Construction Phase, and Construction Administration
Phase. The description shall include details to implement the tasks described in the Scope of
Services.
Scope of Work: Scope of work that includes steps to be taken, including any products or
deliverables.
Estimated Labor Hours: A summary of estimated labor hours by task that clearly identifies the
project team members and the number of hours performed by each sub-contractor by task.
Project Schedule: A proposed schedule that indicates project milestones and overall time for
completion.
Supplemental Information: Any other information deemed necessary to address the requests of
this RFP.

Cost Proposal
Lump Sum: Price to complete the Scope of Work, written as a “not to exceed” amount base on line item
summaries drawn from schedules and rates pertaining to:
•

•
•
•

Preliminary Engineering Report inclusive of
o Geotechnical Study
o Water Systems Evaluation
o Platting, Survey, Titling
Project Design, Contract Documents, and Permits
Bidding and Negotiation
Construction Administration

Native American Preference
Include documentation if the Consultant is Native American Owned and identify relevant
experience working with Indian Tribes.
Evaluation Criteria
The proposal must include complete information on each of the following and shall be evaluated as
indicated below.
•
•
•
•

Experience & Qualifications relevant to key personnel and/or sub-contractors 15%
Firm Experience & References with projects of a similar size, structure & complexity 15%
Proposed Scope of Work outlined in this RFP 20%
Proposed Timeline required to complete the plan and deliverables 20%
6

•
•
•

Proposed Fee Schedule, Project Budget, and Value of Work including proposed and
additional costs 20%
Native American Preference, 10%

Proposal Terms and Conditions
•

•
•
•

•

•
•

•
•

SIHA reserves the right to reject any and all proposals received as a result of this RFP. The
contract shall be awarded to the most responsible firm whose qualifications, price and
other factors as considered, are the most advantageous to SIHA. SIHA does not intend to
award a contract fully on the basis of any response made in the proposal; SIHA reserves the
right to consider proposals for modifications at any time before a contract would be
awarded, and negotiations would be undertaken with that provider whose proposal is
deemed to best meet SIHA’s specifications and needs.
SIHA reserves the right to waive or not waive informalities or irregularities in a proposal and
to accept or further negotiate terms or conditions of any proposal determined by SIHA to
be in its best interests.
Proposals should be prepared simply and economically providing a straight-forward,
concise description of the Proposer's ability to meet the requirements of the RFP.
A Professional Services Agreement will be executed between SIHA and the awarded
Consultant. The Pueblo reserves the right to award the total proposal or a portion thereat to
reject any and all proposals in whole or in part, and to waive any informality or technical
defects if, in SIHA’s sole judgment, the best interest of the Pueblo will be so served.
Preference will be given to qualified Native American Owned firms who submit a responsive
proposal.
Any cost incurred by the potential Proposer in preparation, transmittal, and/or presentation of
any proposal or material submitted in response to this RFP shall be borne solely by the
Proposer.
The Consultant shall follow all applicable federal and tribal laws, including applicable tax
laws.
Term of Proposal: The Proposal is for a specific project therefore valid for the duration of
the awarded project and this project solely.
Proposers may or may not be interviewed for this project.

Contract Provisions
Attached as Exhibit A is SIHA’s standard form of Agreement for Professional Services. The attached is a
representative draft contract and is subject to further terms and amendments. Consultant is hereby
made aware that the actual contract may take the form of the EJCDC E-500 Agreement between Owner
and Engineer for Professional Services, but with SIHA-specific requirements incorporated. Also, the
Agreement ultimately executed between SIHA and the Consultant may contain a liquidated damages
clause to ensure timely completion of the Work.
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EXHIBIT A
PROFESSIONAL SERVCES AGREEMENT
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CONTRACT
This Engineering Contract ("Contract") is entered into by and between the San Ildefonso Housing
Authority (“SIHA”) ('”Owner") by and through its authorized representative, Scott Beckman,
Director, and ("Contractor"). The Owner and Contractor agree as follows:
ARTICLE 1: SCOPE OF WORK
The term "Scope of Work" is intended to include items necessary for the proper execution and
completion of the Scope of Work and also to include all Work which may be reasonably inferred from
the documents referenced in this Contract and the description of the Work as being necessary to
produce the intended results. The Scope of Work is set forth in Exhibit A.
ARTICLE 2: COMMENCEMENT AND COMPLETION
The Work to be performed under this Contract shall commence on or before______________________
and completed within ____________________________ from commencement date. Owner will issue a
written Notice to Proceed. The Contractor will first provide the work plan for written approval by the
Owner, prior to any actual work beginning with SIHA. Once approved the project plan will become
Exhibit "B" to this Agreement. Except as otherwise required for the safety or protection of persons, all
Work shall be performed between the hours of 8 a.m. and 5 p.m., Monday through Friday unless
otherwise agreed to in writing by the Owner. While performing the Work, Contractor will use all
available means to limit and minimize the amount of disruption and or interference with business
operations.
ARTICLE 3: CONTRACT AMOUNT AND PAYMENTS
The Owner shall pay the Contractor an amount not to exceed $_____________ for the satisfactory
performance or Work in progress payments as described herein. The Work is subject to the Pueblo de
San Ildefonso Gross Receipts Tax. Contractor shall be responsible for submitting the Gross Receipts Tax.
Final payment shall be made only upon the full acceptance of Owner. The making of the final payment
shall not release Contractor of any of the obligations of Contractor set forth in this Contract.
ARTICLE 4: CONTRACTOR
A. The Contractor shall perform the Work as an Independent Contractor pursuant to the terms of
this Contract. Contractor is neither an employee nor agent of the Owner for any reason.
B. The Contractor shall supervise and direct all Work, using Contractor's best attention and efforts.
The Contractor shall be solely responsible for all means, methods, techniques, sequences and
procedures and for coordinating all portions of the Work under this Contract.
C. The Contractor shall be financially responsible for and shall pay for all labor, expertise,
materials, and services necessary for the proper execution and completion of the Work.
D. The Contractor shall be responsible for the performance of its employees and shall not employ
anyone not skilled in the task assigned to them. The Contractor shall be responsible for the acts
and omissions of its employees and agents.
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E. The Contractor shall be responsible for the payment of any applicable taxes as a result of receipt
of funds under this Agreement, including but not limited to the Pueblo's gross receipts tax under
the Pueblo Tax Act for all work performed while within the Pueblo's exterior boundaries. All
receipts for work performed by Contractor or the Contractor's subcontractors within the
Pueblo's exterior boundaries are considered as Class 1 Gross Receipts and must be reported
using the New Mexico Taxation and Revenue Department (NMTRD) Combined Reporting System
in accordance with the Pueblo de San Ildefonso State of New Mexico Gross Receipts Tax
Cooperative Agreement and using Location Code 01-975 as shown the NMTRD Gross Receipts
Tax Rate Schedule. The Contractor shall not bill SIHA for such taxes as an amount over the
contract price.
F. The Contractor shall comply with all laws, ordinances, rules, regulations, building codes and
orders regarding the Work performed under this Contract.
G. Unless permission is granted in writing by Owner, Contractor shall not employ any
subcontractor to perform the Work under this Contract. lf permission of Owner is granted it will
also provide any applicable terms and conditions related to Owner's permission.
H. Contractor shall furnish Owner appropriate releases or waivers of lien for all work performed or
materials provided.
I. Contractor represents that it has visited the site for the performance of the Work and is familiar
with the local conditions under which the Work is to be performed.
J. Contractor shall be responsible solely for his own and his employees' and agent's activities on
the site. Contractor shall supervise and direct all work. Contractor shall comply with all
applicable laws, ordinances and rules regarding the Work being performed. Contractor shalI be
responsible for initiating, maintaining and supervising all safety precautions in connection with
the Work. Contractor shall take appropriate precautions lo avoid injury, loss or damage to all
employees and other persons associated with the Work being performed under this Agreement.
the obligations in this section do not relieve any construction contractor from their
responsibility for maintaining a safe jobsite.
K. Contractor will be responsible for obtaining any work permits or tax registration fees required
by the Pueblo.
L. Contractor shall not hire any employee of Owner for any of the Work under this Contract
without the Owner's written approval.
M. Contractor agrees to retain and provide to Owner if requested, documentation of all
expenditures for the Work.
ARTICLE 5: STANDARD OF CARE
A.

The standard of care for all professional engineering and related services performed or
furnished by Contractor under this Contract will be the care and skill ordinarily used by
members of the subject profession practicing under similar circumstances at the same time
and in the same locality. Contractor makes no warranties, express or implied, under this
Contract or otherwise, in connection with any services performed or furnished by
Contractor.
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ARTICLE 6: INDEMNIFICATION AND INSURANCE
A.

B.

C.

D.

The Contractor shall indemnify and hold harmless the Owner, Board of Commissioners, its
agents and employees from and against any claims. suits, damages, liability, losses and
expenses including but not limited to attorney's fees arising out of or relating to the
performance of the Work caused in whole or in part by the acts or omissions of Contractor
or anyone working directly or indirectly for them or at their direction.
The Contractor shall purchase insurance from and maintain in a company lawfully
authorized to do business in the jurisdiction where the Work is performed, such insurance
as will protect the Contractor from the claims set forth below which may arise out of or
result from the Contractor's operations under this Contract and for which Contractor may
be legally liable, whether such operations are by Contractor or anyone directly or indirectly
employed by them or anyone acting at their direction.
1. Claims under workers' or workmen's compensation, disability benefits or other similar
benefits, which are applicable to the Work, performed.
2. Commercial General Liability insurance with a minimum combined single limit of ONE
MILLION DOLLARS ($1,000,000) each occurrence. The policy shall be applicable to all
premises and operations. The policy shall include coverage for bodily injury, broad form
property damage, personal injury, blanket contractual, independent contractors,
products and completed operations.
3. Comprehensive Automobile Liability insurance with minimum combined single limits for
bodily injury and property damage at not less than ONE MILLION DOLLARS ($1,000,000)
each occurrence with respect to each of Contractor's owned, hired or non-owned
vehicles assigned to or used in the performance of the services. If the Contractor has no
owned automobiles, the requirements of the paragraph shall be met by each employee
of the Contractor providing services under this Contract.
4. Professional/Contractor Liability insurance with minimum limits of ONE MILLION
DOLLARS ($1,000,000) each occurrence.
The policy required in Sections 2 and 3 above shall be endorsed to include Owner, its agents
and employees as additional insureds. The policies listed above shall be primary and any
Owner insurance shall be excess and not contributory to that provided by Contractor. No
additional insured endorsement shall contain any exclusion for bodily injury or property
damage arising from completed operations. The Contractor shall be responsible for any
deductible losses under the policies listed above.
Contractor shall provide evidence that the policies providing the required coverage is in full
force and effect and shall be submitted to Owner prior to commencement of the Work.
Such certificates shall be provided by Contractor's insurance agent. The certificate shall
identify this Contract and provided that the coverage under the policies will not be
cancelled, terminated or materially changes until at least thirty (30) days prior notice has
been given to Owner. Contractor shall still comply with the policy requirements even if they
make changes to such policies. Failure to maintain such policies shall constitute a material
breach and allow Owner to immediately terminate this Contract.
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E.

To the extent Contractor utilizes any Sub-Contractor with respect to the Work, Contractor
agrees to ensure that such Sub-Contractor also complies with the insurance provisions of
this Contract prior to initiating any of the Work.

ARTICLE 7: ASSIGNMENT
Contractor shall not assign or transfer any interest in this Contract, the Work to be performed under this
Contract or assign any claims for money due or to become due under this Contract without the prior
written consent of Owner.
ARTICLE 8: DISPUTE RESOLUTION
A.

B.

C.

Mediation: If a dispute arises concerning a provision of the Contract, the parties agree to try
in good faith to resolve the dispute. In the event that the dispute cannot be resolved by the
parties, the party making the claim of non-compliance shall deliver to the other party
written notice thereof, specifying the nature of action or failures to act that are alleged to
be contrary to the Contract terms. If the matter remains unresolved after fifteen (15) days
after receipt of the notice of claim, the parties shall submit the dispute to a mutually agreed
upon mediator. The mediation shall be conducted under the voluntary Commercial
Mediation Rules of the American Arbitration Association. The parties shall bear their own
costs and shall share the costs charged by the mediator.
Arbitration: In the event that mediation does not result in resolution of the dispute, the
party making the claim of noncompliance can, by written notice to the other party, invoke
arbitration. Arbitration shall be conducted in New Mexico under the Arbitration Rules of the
American Arbitration Association, excluding Rule 52(c), except that the arbitrator(s) shall be
attorney(s) who are licensed in good standing of the State Bar of New Mexico and shall have
experience in Indian Affairs and commercial law. The decision of the arbitrator(s) shall be
final. All parties shall bear their own costs of arbitration and attorney fees.
Sovereign Immunity: By entering this Agreement, SIHA does not waive, limit, or modify its
sovereign immunity from suit.

ARTICLE 9: TERMINATION
If the Contractor defaults or neglects to carry out the Work or fails to perform any provision of this
Contract, the Owner may upon seven (7) days written notice terminate the Contract. This option shall be
without prejudice to any other remedy and in addition to any other remedies or rights to damages at
law or in equity.
ARTICLE 10: EARLY TERMINATION
This Contract is funded in whole or in part by funds made available und an Indian Affairs Department
Grant Agreement. Should the Indian Affairs Department early terminate the grant agreement, the
Grantee may early terminate this contract by providing contractor written notice of such termination. In
the event of termination pursuant to this paragraph, the Grantee's only liability shall be to pay
contractor or vendor for acceptable goods delivered and services rendered before the termination date.
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ARTICLE 11: MISCELLANEOUS
A.

B.

C.
D.

E.

No failure to enforce any provision of this Contract for any breach thereof shall be
considered as a waiver of any right to enforce provisions of this Contract concerning any
subsequent or continuing breach.
If any provision of this Contract is declared by a court of competent jurisdiction to be invalid
for any reason, such shall not affect the remaining provisions. The remaining provisions shall
be fully severable, and this Agreement shall be construed and enforced as is such invalid
provision had never been included.
No amendment to this Contract shall be effective unless made by written instrument signed
by both of the parties hereto.
This Contract contains the entire agreement between the parties, superseding in all respects
all prior oral or written agreements or understandings pertaining to the matters covered
under this Contract.
Notice for any matter involving or arising out of this Contract shall be given in writing as
follows.

ARTICLE 12: NON-APPROPRIATION
The terms of this Agreement are contingent upon sufficient appropriations and authorization being
made by the Legislature of New Mexico for the performance of this Agreement. If sufficient
appropriations and authorization are not made by the Legislature, the Grantee may immediately
terminate this Agreement by giving the Contractor written notice of such termination. The Grantee's
decision as to whether sufficient appropriations are available shall be accepted by the Contractor and
shall be final.
ARTICLE 13: NOTICE TO PARTIES:
Notice for any matter involving or arising under this Agreement shall be given in writing as follows:
i)

To the Contractor:

ii)

To SIHA:

Director
San Ildefonso Housing Authority
02 Tunyo Po
Santa Fe, NM 87506
(505) 455-4170
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ARTICLE 14: ENTIRE AGREEMENT AND AMENDMENT:
This Agreement constitutes the entire agreement of the parties and supersedes all proposals, prior
agreements and other communications, whether oral or written. This agreement shall not be altered,
changed or amended except in writing, signed by both parties.
THE UNDERSIGNED HEREBY AGREE TO THE TERMS CONTAINED IN THIS AGREEMENT:
_____________________________________
For Contractor:

_____________________
Date

_____________________________________
For San Ildefonso Housing Authority

_____________________
Date
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